SCHEDULE COF PAY | TEMS PAGE 1
CALL ORDER : 150 CONTRACT ID : R -26689-B
LETTI NG DATE : 01/ 21/04 10: 00 AM

SECTION NO 0001 ENHANCEMENT, BI KE AND PEDESTRI AN FACI LI TY

1 105-06845 CONSTRUCTI ON ENGl NEERI NG LuwP LUWP

2 105-07039 FIELD CFFICE, B 9. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMCBI LI ZATI ON LuUwP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT REMOVAL 52. 000 ng

6 202-02278 CURB, CONCRETE, REMOVE 301. 000 m

7 202-52710 S| DEWALK, CONCRETE, REMOVE 593. 000 nP

8 203-02000 EXCAVATI N, COWDN 793. 000 n8

9 211-07454 STRUCTURE BACKFI LL 7.000 n8
10 303-01180 COVPACTED AGGREGATE, NO 53 324. 000 My
11 303-97820 AGGREGATE, 8 2.000 My
12 306-08034 M LLING ASPHALT, 38 mm 5, 075. 000 ng
13 402-07432 HVA SURFACE, TYPE A 546. 000 My
14 402-07435 HVA | NTERVEDI ATE, TYPE A 131. 000 My
15 402-07440 HVA BASE, TYPE A 234. 000 My
16 406- 05520 ASPHALT FCR TACK CQOAT 1. 600 My
17 603-04099 PI PE BOLLARD 12. 000 EACH
18 604-06069 CURB RAMP, CONCRETE 130. 000 ng
19 604-91531 S| DEWALK, CONCRETE, 100 mm 662. 000 ng
20 605-06120 CURB, CONCRETE 1, 466. 000 m
21 605-06215 CENTER CURB, D, CONCRETE 129. 000 m
22 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 59. 000 ng
23 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
24 621-02166 MULCHED SEEDI NG SPECI AL CLASS 3, 611. 000 ng
25 621-06570 TOP SA L 400. 000 n8
26 621-06574 SCDDI NG 2,887.000 ng
27 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 450 TO 600 nm 28. 000 EACH
28 622-05635 PLANT, COONI FEROUS EVERGREEN, PROSTRATE, BROAD SPREADI NG 27.000 EACH
29 622-05639 PLANT, DECI DUQUS SHRUB, OVER 450 TO 600 nm 154. 000 EACH
30 622-05640 PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 mm 119. 000 EACH
31 622-05651 PLANT, DECI DUCUS TREE, SING.LE STEM OVER 63 TO 88 mm 78. 000 EACH
32 622-05654 PLANT, PERENNI AL 4, 397. 000 EACH
33 622-06573 | RRI GATI ON 1. 000 EACH
34 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 7.000 m
35 720-44006 SPRI NG BOX 3. 000 EACH
36 720-45015 I NLET, A8 3. 000 EACH
37 720-45205 CATCH BASIN, A2 1. 000 EACH
38 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 14. 000 EACH
39 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nm 320. 000 m
40 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
41 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
42 801-07118 BARRI CADE, I11-A 32. 000 m
43 801-07119 BARRI CADE, I11-B 2.000 m
44 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 220. 000 m
45 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 15. 000 m
46 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 11. 000 ng
47 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 23. 000 ng



SCHEDULE COF PAY | TEMB PACE 2
CALL ORDER : 150 CONTRACT ID : R -26689-B
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, BI KE AND PEDESTRI AN FACI LI TY

48 802-76045 SI G\, SHEET ENCAPSULATED LENS W TH LEGEND, 3.18 mm THI CKNESS 3. 000 n2
49 802-99058 SHEET SI GN, | NSTALL 2.000 EACH
50 807-04744 LI GHTI NG LUWP LUWP
51 808-01045 LI NE, THERMOPLASTIC, DOITED, YELLOW 100 nm 600 nm LI NE, 36. 000 m
52 808-02977 TRANSVERSE MARKI NG THERMOPLASTI C, BI KE SYMBCOL 43. 000 EACH
53 808-03115 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (XING, 1.2 m 12. 000 EACH
54 808-03775 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (Bl KE) 3. 000 EACH
55 808-04096 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD ( LANE) 3. 000 EACH
56 808-04298 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (R X R 2.000 EACH
57 808-06703 LI NE, THERMOPLASTIC, SCLID, WHI TE, 100mm 487. 000 m
58 808-06706 LI NE, THERMOPLASTIC, SOLID, WH TE, 600 mm 545. 000 m
59 808-06716 LI NE, REMOVE 298. 000 m
60 808-75043 LI NE, THERMOPLASTIC, SCLID, WHITE, 150 mm 4,373. 000 m
61 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOWN 100mm 205. 000 m
62 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 38. 000 EACH
63 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 1. 000 EACH
64 808-95638 CENTER CURB PAI NTI NG 133. 000 ng
65 808-95933 CURB PAI NTI NG YELLOW 3, 854. 000 m
66 808-98796 LI NE, THERMOPLASTI C, DOTTED, WH TE, 100 mm 600 nmm LI NE, 32. 000 m



SCHEDULE OF PAY | TEMS PACE 3
CALL CRDER : 196 CONTRACT ID : R -27074-A
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, BI KE AND PEDESTRI AN TRAI L

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 12. 000 Mo
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 201-01015 CLEARI NG AND GRUBBI NG LUWP LUWP
5 202-02255 TREE, 18 IN., REMOVE 5. 000 EACH
6 202-02260 TREE, 30 IN., REMOVE 12. 000 EACH
7 202-91840 FENCE, CHAIN LI NK REMOVE 2, 500. 000 LFT
8 203-02000 EXCAVATI ON, COWON 7,443. 000 CYs
9 203-02070 BCRROW 15, 095. 000 CYS
10 203-51223 EXCAVATI QN, WATERWAY 2, 000. 000 CYs
11 205-06937 TEMPCRARY SI LT FENCE 6, 125. 000 LFT
12 210-07843 UTILITY POLE 8. 000 EACH
13 210-07843 UTILITY PCLE 4.000 EACH
14 210-07844 ARCH TECTURAL 855. 000 SFT
15 210-07845 TRANSVERSE MARKI NGS 44. 000 EACH
16 211-07454 STRUCTURE BACKFI LL 1, 000. 000 CYs
17 213-04324 FLOMBLE FI LL 4. 000 CYs
18 303-04853 COVPACTED AGGREGATE 81. 000 TON
19 303-52308 COWPACTED AGGREGATE, O, 53 6, 125. 000 TON
20 402-07432 HVA SURFACE, TYPE A 1, 480. 000 TON
21 402-07435 HVA | NTERVEDI ATE, TYPE A 3, 075. 000 TON
22 405-05517 ASPHALT FOR PRI ME COAT 62. 000 TON
23 406- 05520 ASPHALT FCR TACK CQOAT 5. 800 TON
24 603-03004 PCST, END, CHAIN LI NK 25. 000 EACH
25 603-06730 FENCE GATE, CHAIN LINK, 72 IN. X 6 FT. 6. 000 EACH
26 603-92636 FENCE, CHAIN LINK, 72 IN 3, 000. 000 LFT
27 604-04452 LI MESTONE 9, 720. 000 CFT
28 604-04452 LI MESTONE 9, 720. 000 CFT
29 604-91531 S| DEWALK, CONCRETE, 4 IN 820. 000 SYS
30 605-06120 CURB, CONCRETE 1, 300. 000 LFT
31 605-94285 CURB, CONCRETE RECONSTRUCTED 3. 000 LFT
32 616-05688 RI PRAP, CLASS 1 10. 000 TON
33 616-05689 Rl PRAP, CLASS 2 400. 000 TON
34 616-06405 Rl PRAP, REVETMENT 600. 000 TON
35 616-51367 SLOPEWALL, CONCRETE, 4 IN 130. 000 SYS
36 621-02770 ERCSI ON CONTRCL  BLANKET 1, 600. 000 SYS
37 621-06560 MJULCHED SEEDI NG U 19, 912. 000 SYS
38 702-44240 CONCRETE, A, STRUCTURES 310. 000 CYs
39 703-51030 REI NFORCI NG STEEL 29, 971. 000 LBS
40 706-04683 RAI' LI NG 2,120. 000 LFT
41 708-01112 GROUT, NON- SHRI NK 150. 000 Cys
42 714-02544 W NGMLL, PRECAST CONCRETE 3. 000 EACH
43 714-04802 CONCRETE MODULAR BLOCK WALL 940. 500 SYS
44 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 2, 300. 000 LFT
45 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN. 150. 000 LFT
46 715-41090 PI PE, REI NFORCED CONCRETE, 111, 42 IN 5. 000 LFT

47 720-07309 TRENCH DRAI'N 20. 000 LFT



SCHEDULE OF PAY | TEMS PACE 4
CALL ORDER : 196 CONTRACT ID : R-27074-A
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, BI KE AND PEDESTRI AN TRAI L

48 720-90579 HYDRANT SETTI NG RELOCATE 5. 000 EACH
49 723-06927 STRUCTURE, PRECAST THREE- S| DED, 21. 000 LFT
50 732-06668 RAI'L 30. 000 LFT
51 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
52 802-04314 SI GN 100. 000 EACH
53 802-05701 SI GN PGST, SQUARE, 1, REI NFORCED ANCHOR BASE 228. 000 LFT
54 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 I N 300. 000 SFT
55 807-04962 LI GHT 4. 000 EACH
56 807-04962 LI GHT 20. 000 EACH
57 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, VWH TE, 24 IN 1, 392. 000 LFT

58 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 27,765. 000 LFT



SCHEDULE OF PAY | TEMS PACE 5

CALL ORDER : 260 CONTRACT | D R -27289-A
LETTI NG DATE : 01/21/04 10: 00 AM
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 DEMCLI TI ON OF HOUSES AND BU LDI NGS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP

2 105-07038 FIELD CFFI CE, A 12. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUMP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUMP

6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP

7 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP

8 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP

9 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
11 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP
12 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
13 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP
14 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
15 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
16 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuUwP
17 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 112. 000 My
18 205-06937 TEMPORARY SI LT FENCE 11, 734. 000 m
19 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
20 621-06545 FERTI LI ZER 32. 900 My
21 621-06557 SEED M XTURE, T 6, 034. 500 kg
22 621-06559 MJULCHED SEEDING R 4, 575. 700 ng
23 621-06565 MJULCH NG MATERI AL 164. 500 My
24 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
25 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE CF PAY | TEMS PACE 6
CALL CRDER : 264 CONTRACT ID : R-27293-B
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 12. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 201-52370 CLEARI NG RI GHT OF WAY LuUWP LUWP
5 202-02245 TREE, 150 nm REMOVE 4. 000 EACH
6 202-02250 TREE, 250 nm REMOVE 3. 000 EACH
7 202-02255 TREE, 460 nm REMOVE 7.000 EACH
8 202-02260 TREE, 760 mm REMOVE 6. 000 EACH
9 202-02265 TREE, 1220 mm REMOVE 2.000 EACH
10 202-02271 HEADWALL, REMOVE 2.000 EACH
11 202-02273 CENTER CURB, CONCRETE, REMOVE 9. 400 n
12 202-02279 CURB AND QUTTER, REMOVE 71.000 m
13 202-52710 S| DEWALK, CONCRETE, REMOVE 148. 700 n
14 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
15 202-91385 I NLET, REMOVE 6. 000 EACH
16 202-91922 STUMP, REMOVE 1. 000 EACH
17 202-93615 CONCRETE, REMOVE 621. 100 ng
18 202-96128 GQUTTER, CONCRETE, REMOVE 18. 700 m
19 202-96133 Pl PE, REMOVE 40. 000 m
20 203-02000 EXCAVATI N, COWDN 3, 009. 100 n8
21 205-06932 TEMPORARY CHECK DAM STRAW BALES 21. 000 m
22 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 3. 000 EACH
23 205-06937 TEMPORARY S| LT FENCE 126. 000 m
24 207-07500 SUBGRADE TREATMENT, TYPE C 10, 661. 000 ng
25 211-07454 STRUCTURE BACKFI LL 1, 827. 500 n8
26 303-01180 COVPACTED AGGREGATE, NO 53 893. 000 My
27 303-07449 COVPACTED AGCREGATE, NO 73 74.000 M
28 304-07491 HVA PATCH NG TYPE C 198. 000 My
29 306-08033 M LLI NG ASPHALT, 25 mm 5, 339. 000 ng
30 401-07328 QT QA HWA, 3, 70, SURFACE, 9.5 mm 1, 266. 000 My
31 401-07379 QC/ QA HVA, 3, 70, INTERVEDI ATE, 12.5 nm 2,110. 000 My
32 401-07413 QT QA HWA, 3, 70, BASE, 25.0 mm 4,419. 000 My
33 401-07430 QT QA HVA, 5, 76, | NTERMEDI ATE, C25.0 mm 629. 000 M
34 402-07452 HVA, TYPE C, WEDGE AND LEVEL 528. 500 My
35 402-07453 HVA FOR TEMPORARY PAVEMENT 312.100 My
36 405-05517 ASPHALT FOR PRI ME COAT 17.520 My
37 406-05520 ASPHALT FCR TACK CQOAT 12. 830 My
38 408-07504 CRACKS AND JO NTS | N ASPHALT PAVEMENT, SEAL 00. 930 My
39 602-06646 TEMPORARY CONCRETE BARRI ER 42.700 m
40 604-06069 CURB RAVP, CONCRETE 56. 500 n2
41 604-91531 SI DEWALK, CONCRETE, 100 mm 66. 000 ng
42 605-06140 CURB AND GUTTER, CONCRETE 1,169. 700 m
43 605-06215 CENTER CURB, D, CONCRETE 251. 100 m
44 610-07487 HVA FOR APPROACHES, TYPE B 194. 000 My
45 611-06497 MAI LBOX ASSEMBLY, SI NGLE 4. 000 EACH
46 611-06498 MAI LBOX ASSEMBLY, DQUBLE 6. 000 EACH
47 611-95728 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 200 nm 834. 300 ng



SCHEDULE OF PAY | TEMS PACE 7
CALL CRDER : 264 CONTRACT ID : R-27293-B
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

48 611-98146 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 225 mm 460. 000 n
49 615-06490 R GHT OF WAY MARKER 18. 000 EACH
50 616-02320 GEOTEXTI LES 60. 000 ng
51 616-06405 RI PRAP, REVETMENT 21. 000 My
52 621-06567 WATER 83. 100 kL
53 621-06575 SCDDI NG NURSERY 4,618. 100 nP
54 712-97578 LUVBER AND Tl MBER, TREATED 00. 500 n8
55 714-44240 CONCRETE, A, STRUCTURES 00. 900 n8
56 715-01471 PI PE END SECTI ON, PRECAST CONCRETE, 375 nm 11. 000 EACH
57 715-04663 PI PE, JACKED, REI NFCRCED CONCRETE, |V, 600 mm 35. 900 m
58 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 192. 700 m
59 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 101. 600 m
60 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 119. 000 m
61 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 45. 000 m
62 715-05156 PIPE, TYPE 2, CRCULAR 750 mm 239. 100 m
63 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 59. 700 m
64 715-05203 PI PE, TYPE 4, C RCULAR 100 nm 1, 642. 300 m
65 715-05226 PIPE, TYPE 5, G RCULAR 900 nm 2.400 m
66 715-05920 Pl PE END SECTI ON, PRECAST CONCRETE, 750 mm 1. 000 EACH
67 715-46040 PI PE END SECTION, 900 nm 1. 000 EACH
68 715-91361 PI PE, PVC, 150 nm 5. 000 m
69 715-92459 PI PE END SECTI ON, REI NSTALL 1. 000 EACH
70 718-52610 AGGREGATE FOR UNDERDRAI NS 341. 700 ng
71 718-99153 GEOTEXTI LES FOR UNDERDRAI N 3, 990. 700 ng
72 720-44000 CASTI NG ADJUST TO GRADE 6. 000 EACH
73 720-44015 CASTING 2, FURN SH AND ADJUST TO GRADE 1. 000 EACH
74 720-44025 CASTING 4, FURNI SH AND ADJUST TO GRADE 1. 000 EACH
75 720-44055 CASTING 10, FURNI SH AND ADJUST TO GRADE 1. 000 EACH
76 720-45035 I NLET, F7 1. 000 EACH
77 720-45045 I NLET, J10 4. 000 EACH
78 720-45055 I NLET, MLO 1. 000 EACH
79 720-45075 INLET, R13 1. 000 EACH
80 720-45130 I NLET, E7, MCDIFI ED 1. 000 EACH
81 720-45145 I NLET, J10, MODI FI ED 5. 000 EACH
82 720-45155 I NLET, MLO, MODI FI ED 2. 000 EACH
83 720-45410 MANHOLE, C4 6. 000 EACH
84 720-45615 STRUCTURE, | NLET, RECONSTRUCT 1. 000 m
85 720-90984 MANHOLE, C2 1. 000 EACH
86 720-94208 MANHOLE, C10 3. 000 EACH
87 720-94847 I NLET, R13, MODI FI ED 2.000 EACH
88 720-95422 MANHOLE, J4 6. 000 EACH
89 732-03063 TAPPI NG SLEEVE 1. 000 EACH
90 732-04596 WATER SERVI CE 1. 000 EACH
91 732-04836 GATE VALVE 1. 000 EACH
92 732-04837 PLUG 1. 000 EACH
93 732-05538 TESTI NG AND DI SI NFECTI ON LUMP LUWP
94 732-06651 WATER LINE, 50 mm 3. 000 m



SCHEDULE CF PAY | TEMS PACE 8
CALL CRDER : 264 CONTRACT ID : R-27293-B
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

95 732-91738 WATER MAIN, DUCTILE I RON, 150 mm 1. 000 m

96 732-91742 FI RE HYDRANT 3. 000 EACH

97 732-94780 WATER SERVI CE CONNECTI ON 1. 000 EACH

98 801-02595 CONTROLLER, RESET TIM NG 10. 000 EACH

99 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 10, 654. 000 m
100 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 27.000 EACH
101 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 nm 82. 000 m
102 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, NAI NTAI' N LUWP LUWP
103 801-06640 CONSTRUCTI ON SIGN, A 23. 000 EACH
104 801-06645 CONSTRUCTI ON SIGN, B 4. 000 EACH
105 801-06710 FLASH NG ARROW SI GN 25. 000 DAY
106 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
107 801-07119 BARRI CADE, I11-B 36. 000 m
108 801-94295 S| GNAL HEAD, RELCCATE 10. 000 EACH
109 802-05705 SI GN PCST, SQUARE, 2, UNREI NFORCED ANCHOR BASE 116. 400 m
110 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nmm TH CKNESS 15. 437 ng
111 802-99045 SI GN REMOUNTI NG 9. 000 EACH
112 805-01815 SI GNAL SUPPCRT FOUNDATI ON, 915mm X 3.7 m 4. 000 EACH
113 805-01836 SI GNAL CABLE, 2C 16GA., SHI ELDED, LEAD IN 600. 000 m
114 805-01842 HANDHOLE, Sl GNAL 3. 000 EACH
115 805-01843 S| GNAL HANDHOLE ADJUST TO GRADE 5. 000 EACH
116 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nmm UNDERGROUND 71. 000 m
117 805-02087 TRANSPORTATI ON CF SALVAGEABLE SI GNAL EQUI PMENT LUWP LuwP
118 805-78109 CONTRCLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 1. 000 EACH
119 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 6. 000 EACH
120 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW GREEN 2.000 EACH
121 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN, 2. 000 EACH
122 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
123 805-78420 DI SCONNECT HANGER 4.000 EACH
124 805-78445 SI GNAL SERVI CE 1. 000 EACH
125 805-78467 SI GNAL CABLE, 3C 8CGA 15. 000 m
126 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 952. 000 m
127 805-78485 SI GNAL CABLE, 5C 14CGA 130. 000 m
128 805-78490 SI GNAL CABLE, 7C 14GA 200. 000 m
129 805-78784 LOCP DETECTOR DELAY AMPLI FI ER, 1 CHANNEL 8. 000 EACH
130 805-78785 SI GNAL DETECTCOR HOUSI NG 8. 000 EACH
131 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 334. 000 m
132 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
133 805-81032 SI GNAL STRAIN PCLE, STEEL, 9.2m 4.000 EACH
134 807-02603 LI GHT STANDARD, RELOCATE 1. 000 EACH
135 808-05929 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 200 nm 56. 000 m
136 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 148. 000 m
137 808-06703 LINE, THERMOPLASTIC, SOLID, WH TE, 100nm 1, 048. 000 m
138 808-75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 100mm 410. 000 m
139 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLON 100nm 780. 000 m
140 808-75274 TRANSVERSE MARKI NGS, THERMCOPLASTIC, SOLI D, YELLOW 305. 000 m
141 808-75278 TRANSVERSE MARKI NGS, THERMCOPLASTIC, SCLID, YELLOW 47.000 m



SCHEDULE OF PAY | TEMS PACE 9
CALL ORDER : 264 CONTRACT ID : R-27293-B
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

142 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 78. 000 m
143 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 27.000 EACH
144 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 20. 000 EACH

145 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 68. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 10
CALL ORDER : 466 CONTRACT ID : RS 27154-A
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP
2 105-07038 FIELD CFFICE, A 7.000 MOS
3 110-01001 MOBI LI ZATION AND DEMOBI LI ZATI ON LUMP LUMP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02241 GUARDRAI L, REMOVE 1, 300. 000 LFT
6 202-90277 DETECTOR HOUSI NG REMOVE 1. 000 EACH
7 202-93741 GUARD RAIL END TREATMENT, REMOVE 23. 000 EACH
8 303-01180 COVPACTED AGGREGATE, NO. 53 50. 000 TON
9 303-07449 COVPACTED AGGREGATE, NO. 73 2,500. 000 TON
10 304-07491 HVA PATCHING TYPE C 500. 000 TON
11 306-08034 M LLING ASPHALT, 1 1/2 IN 191, 937. 000 SYS
12 306-08043 M LLING TRANSI TI ON 2,234. 000 SYS
13 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
14 401-07320 QT QAHWVA, 1, 64, SURFACE, 9.5 nmm 6, 160. 000 TON
15 401-07328 QT QAHVA, 3, 70, SURFACE, 9.5 mm 14, 413. 000 TON
16 401-07362 QT QA HVA, 3, 70, INTERMEDI ATE, 9.5 nm 12, 558. 000 TON
17 402-07452 HVA, TYPE C, WEDGE AND LEVEL 500. 000 TON
18 406- 05520 ASPHALT FOR TACK COAT 100. 000 TON
19 601-05999 CURVED TERM NAL END 1. 000 EACH
20 601-06035 GUARDRAI L, RESET 5, 697. 000 LFT
21 601-92948 GUARDRAI L, ADJUST HEI GHT 11, 333. 000 LFT
22 601-94689 GUARDRAI L END TREATMENT, OS 16. 000 EACH
23 601-94690 GUARDRAI L END TREATMENT, M5 5. 000 EACH
24 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 2, 025. 000 LFT
25 605-05523 CURB, HWA 5, 697. 000 LFT
26 608-04395 AGGREGATE FOR SHOULDER DRAI NS 20. 000 TON
27 610-05527 HVA FOR APPROACHES 917. 000 TON
28 720-44000 CASTI NG ADJUST TO GRADE 17. 000 EACH
29 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
30 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 12, 404. 000 LFT
31 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 6, 636. 000 LFT
32 801-06640 CONSTRUCTI ON SIGN, A 29. 000 EACH
33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP
34 805-02503 CABLE, ROADVWAY LOCOP, 1C 14GA 2, 880. 000 LFT
35 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1, 080. 000 LFT
36 805-92951 SI GNAL DETECTOR HQOUSI NG ADJUST TO GRADE 4. 000 EACH
37 808-03002 LI NE, EPOXY, BROKEN, WHI TE, 4 IN. 363. 000 LFT
38 808-03631 LINE, EPOXY, SQLID, WVHTE, 4 IN 1, 450. 000 LFT
39 808-03632 LI NE, EPOXY, SOLID, YELLOW 4 IN 1, 450. 000 LFT
40 808-06701 LI NE, THERMOPLASTIC, BROKEN, WVH TE, 4 IN 15, 051. 000 LFT
41 808-06703 LINE, THERMOPLASTIC, SCOLID, WHITE, 4 IN 72,144.000 LFT
42 808-06705 LI NE, THERMOPLASTIC, SCQLID, WH TE, 8 IN 2, 665. 000 LFT
43 808-75245 LINE, THERMOPLASTIC, SCQLID, YELLOWN 4 IN. 65, 082. 000 LFT
44 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 350. 000 LFT
45 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 11. 000 EACH
46 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ONLY) 7.000 EACH

47 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 863. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 11
CALL ORDER : 466 CONTRACT ID : RS 27154-A
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 6. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 12
CALL CRDER : 624 CONTRACT ID : B -26475-B
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-06541 REMOVE 7.000 EACH
6 203-02000 EXCAVATI ON, COVMON 230. 000 CYs
7 203-02070 BORROW 900. 000 CYs
8 203-93444 BACKFI LL, ROCK 280. 000 TON
9 205-06932 TEMPORARY CHECK DAM STRAW BALES 96. 000 LFT
10 205-06937 TEMPCRARY SI LT FENCE 500. 000 LFT
11 210-05403 MODI FI CATI ON LUWP LUWP
12 210-05717 STRENGTHEN 8. 000 EACH
13 210-05720 REPQ NTI NG LUWP LUWP
14 210-05811 REPAI R 4. 000 EACH
15 210-07663 STRENGTHEN LUWP LUWP
16 210-07664 TI GHTEN 15. 000 EACH
17 211-07454 STRUCTURE BACKFI LL 42. 000 CYs
18 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 310. 000 TON
19 402-07432 HVA SURFACE, TYPE A 48. 000 TON
20 402-07435 HVA | NTERVEDI ATE, TYPE A 100. 000 TON
21 405-05518 ASPHALT FOR PRI ME COAT 670. 000 SYS
22 406-05521 ASPHALT FOR TACK COAT 650. 000 SYS
23 601-05399 GUARDRAI L LuwP LuUwP
24 601-05399 GUARDRAI L LUWP LUWP
25 616-02320 GEOTEXTI LES 250. 000 SYS
26 616-06941 QRAUT 14.810 Cys
27 619-04981 CLEAN AND PAI NT LUWP LUWP
28 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
29 621-06559 MULCHED SEEDI NG R 1, 400. 000 SYS
30 622-91786 SEEDLI NG 100. 000 EACH
31 708-05394 REPAI R LUWP LUWP
32 708-05394 REPAI R LUWP LUWP
33 708-05394 REPAI R LUWP LuwP
34 711-05396 REPLACE LuUwP LuUWP
35 712-04406 REPLACE STRI NGERS LUWP LuUwP
36 712-04407 REPLACE DECK LUWP LuUwP
37 714-07665 RETAI NI NG WALL LUWP LuwP
38 715-04612 PI PE 155. 000 LFT
39 801-04308 RCAD CLOSURE SI GN ASSEMBLY 2.000 EACH
40 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
41 801-07118 BARRI CADE, I11-A 48. 000 LFT
42 802-76020 SI G\, SHEET, ENCLCSED LENS WTH LEGEND, 0.080 IN. TH CKNESS 44. 500 SFT
43 802-76055 SI GN POCST, A 116. 000 LFT
44 804-06740 DELI NEATOR W TH PCST, D2 8. 000 EACH
45 808-06713 LINE, PAINT, SQLID, VHTE, 4 IN 700. 000 LFT

46 808-75035 LINE, PAINT, SQLID, WHITE, 24 IN 16. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 13

CALL ORDER : 720 CONTRACT ID : M-27286-B
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 MAI NTENANCE CONTRACT, PI PE SLI PLI NI NG

1 105-07038 FIELD CFFICE, A 2.000 MOS
2 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LUWMP LUWP
3 715-06675 PI PE LI NER 206. 000 LFT
4 725-06874 PI PE LI NER, THERMOPLASTIC, 60 IN. 116. 000 LFT
5 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
6 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACE 14
CALL CRDER : 800 CONTRACT ID : T -26349-B
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 SI GNALS, NEW OR MODERNI ZED

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUMP LuUwP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUMP
4 202-02240 PAVEMENT REMOVAL 525. 000 SYS
5 202-02241 GUARDRAI L, REMOVE 237. 000 LFT
6 203-02080 LI NEAR GRADI NG 00. 224 M LE
7 207-07500 SUBGRADE TREATMENT, TYPE C 3, 283. 000 SYS
8 210-06899 RADI O 2.000 EACH
9 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 mm 271. 000 TON
10 401-07403 QU QA HVA, 3, 76, |INTERVEDI ATE, 19.0 mm 506. 000 TON
11 401-07408 QT QA HVA, 3, 64, BASE, 25.0 mm 2,076.000 TON
12 506-06333 PCCP PATCHI NG FULL DEPTH 100. 000 SYS
13 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
14 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 139. 000 LFT
15 605-06120 CURB, CONCRETE 240. 000 LFT
16 605-06200 CENTER CURB, A, CONCRETE 200. 000 LFT
17 621-06559 MJULCHED SEEDI NG R 1, 000. 000 SYS
18 621-06567 WATER 14. 000 MG
19 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 802-03126 OVERHEAD SI GN, RELCCATE 1. 000 EACH
22 802-07158 CANTI LEVER TRAFFI C SI GN SUPPCRT FOUNDATI QN, | 1. 000 EACH
23 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 15. 000 SFT
24 805-01815 SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
25 805-01820 SI GNAL STRAIN POLE, STEEL, | NSTALL 4. 000 EACH
26 805-01842 HANDHCLE, SI GNAL 4.000 EACH
27 805-01844 CONDUI T, STEEL, GALVANI ZED, 2 IN., UNDERGROUND 970. 000 LFT
28 805-78109 CONTRCLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 1. 000 EACH
29 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4. 000 EACH
30 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED, AMBER ARROWN GREEN 1. 000 EACH
31 805-78225 TRAFFI C SI GNAL HEAD, 4 FACE, 12 IN. RED, AMBER, GREEN, GREEN 2. 000 EACH
32 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
33 805-78420 DI SCONNECT HANGER 3. 000 EACH
34 805-78445 SI GNAL SERVI CE 1. 000 EACH
35 805-78467 SI GNAL CABLE, 3C 8CGA 50. 000 LFT
36 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 920. 000 LFT
37 805-78485 SI GNAL CABLE, 5C 14CGA. 185. 000 LFT
38 805-78490 SIGNAL CABLE, 7C 14GA 650. 000 LFT
39 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 740. 000 LFT
40 805-78785 SI GNAL DETECTOR HOUSI NG 3. 000 EACH
41 805-78795 SAW CUT FCR ROADWAY LOOP AND SEALER 240. 000 LFT
42 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
43 805-86955 CABLE DUCT MARKER 6. 000 EACH
44 805-92504 LOCP DETECTCOR DELAY AMPLI FI ER, 2 CHANNEL 3. 000 EACH
45 805-98335 WRE, NO 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 2, 035. 000 LFT
46 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, IN CONDUT, 4 1/C 215. 000 LFT

47 807-02191 HANDHOLE, LI GHTI NG 2. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 15
CALL CRDER : 800 CONTRACT ID : T -26349-B
LETTI NG DATE : 01/21/04 10: 00 AM

SECTI ON NO. 0001 SI GNALS, NEW OR MODERNI ZED

48 807-02193 LI GHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 2. 000 EACH
49 807-86910 CONNECTOR KI'T, UNFUSED 3. 000 EACH
50 807-86915 CONNECTCR KI' T, FUSED 3. 000 EACH
51 807-86920 MULTI PLE COVPRESSI ON FI TTI NG NOT WATERPROOFED 12. 000 EACH
52 807-86925 MJLTI PLE COVPRESSI ON FI TTI NG WATERPROOFED 8.000 EACH
53 807-86930 I NSULATI ON LI NK, NOWWATERPROCOFED 12. 000 EACH
54 807-86935 I NSULATI ON LI NK, WATERPROCFED 8. 000 EACH
55 807-91082 LUM NAI RE, REMOVE AND RELCCATE 2. 000 EACH
56 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 I N 685. 000 LFT
57 808-06703 LINE, THERMOPLASTIC, SCQLID, WH TE, 4 IN. 625. 000 LFT
58 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 760. 000 LFT
59 808-75067 TRANSVERSE MARKI NGS, PREFORMED PLASTIC, STCP LINE, 24 IN 65. 000 LFT
60 808-75071 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTI C LANE | NDI CATI ON 2.000 EACH

61 808-75073 PAVEMENT MESSAGE MARKI NGS PREFCRVED PLASTI C, WORD ONLY 2. 000 EACH





